


Addendum #1



Project Information

Project Name:	Gun Range Update
Bid Number:	F23-02-011
Date:	February 28, 2023
Project Manager:	Terry Griebe

Addendum Questions

Question #1	Please confirm anticipated schedule is to service the range between August 1 – August 31st, 2023?
Answer	The City would like the work to be completed no later than August 31, The City will work with the chosen contractor to refine the timeline as the gun range has to be reserved and shut down for the
Question #2	Would City like the Contractor to provide all Alt pricing options for City to select from? Or just most economical?
Answer	Yes please provide all of the alt options, the most desired is the ballistic ties to replace the wooden timbers, however the budget has to support that option.
Question #3	Should 00360, Debarment/Suspension Certification Statement be included with the submittal package?
Answer	Yes, please include Section 00360, Debarment/Suspension Certification Statement
Question #4	When is 00520, Subcontractors/Materials Suppliers and Related Data to be provided?
Answer	Section 00520 is for reference only and should not be included with bids. The awarded contractor will provide this information.