

Addendum #1 (Final)



Project Information

Project Name:	Sheepdraw Drainage Masterplan and Regulatory Floodplain Update
RFP Number:	F22-10-088
Date:	November 14, 2022
Project Manager:	Brian Fischer

Addendum Questions

Question #1	Item #5 under the Approach to Scope of Work section is to list the people that you can commit to working on this project and the amount of time that each is expected to spend on the project. Are you looking for percentage of time or number of hours?
Answer	Please provide the percent level of commitment and availability of assigned staff, not a task-informed estimate of hours.
Question #2	<p>Can you please clarify the extents of the analysis desired outside of Sheep Draw itself? The RFP mentions evaluating storm drain systems >30" starting at the Cache La Poudre River in Section IIA Item 13, and identifying flooding in the project area in Item 11, but does not specifically list Sheep Draw itself.</p> <p>Is the intent to evaluate Sheep Draw itself (more like an MHFD MDP), and/or all storm drain systems in the watershed >30" and identifying all flooding in the watershed (more like an MHFD OSP)?</p>
Answer	The City is not mandating a deliverable format fully in line with MHFD's OSP or MDP framework. Deliverables proposed shall meet the stated project goals, which include analysis and recommendations for identified flooding and conveyance insufficiency within the basin and Sheep Draw, including Sheep Draw itself, in addition creating an updated regulatory model of Sheep Draw via LOMR.
Question #3	In the RFP it is mentioned that Exhibits 6-9 are attached but in the document we downloaded from BidNet they are not attached. Can you please provide these?
Answer	Yes, please click the link below. (Please also refer to pages 26 - 29 of the RFP document). F22-10-088 - Sheep Draw Drainage Master Plan RFP Ex 6-9.pdf
Question #4	The RFP stated that interview dates were tentatively Dec 8-9, but this presentation states Dec 12-13. Can you clarify which is correct?
Answer	Dec 12-13 is correct, although this is a tentative date.