

Addendum #2



Project Information

Project Name:	Remodel of I&C Building for Water & Sewer
RFP Number:	F22-05-046
Date:	June 3, 2022
Project Manager:	Mathew Finch

Addendum Items

Item #1	A second Site Visit will take place to answer any additional questions vendors may have.																
Answer	Date & Time: 06/09/2022 at 1:00PM Site Visit Location: 2503 West Reservoir Road Greeley, CO 80631																
Item #2	The RFP timeline has been revised, please see below:																
Answer	<table border="1"><thead><tr><th>Schedule of Events (subject to change)</th><th>All times are Colorado Time (MST)</th></tr></thead><tbody><tr><td>RFP Issued</td><td>05/25/2022</td></tr><tr><td>Optional Second Site Visit</td><td>06/09/2022 at 1:00PM 2503 West Reservoir Road Greeley, CO 80631</td></tr><tr><td>Inquiry Deadline</td><td>06/14/2022 before 2:00PM</td></tr><tr><td>Final Addendum Issued</td><td>06/17/2022</td></tr><tr><td>Proposal Due Date</td><td>06/24/2022 before 2:00PM</td></tr><tr><td>Interviews (tentative)</td><td>Week of July 4</td></tr><tr><td>Notice of Award (tentative)</td><td>Week of July 11</td></tr></tbody></table>	Schedule of Events (subject to change)	All times are Colorado Time (MST)	RFP Issued	05/25/2022	Optional Second Site Visit	06/09/2022 at 1:00PM 2503 West Reservoir Road Greeley, CO 80631	Inquiry Deadline	06/14/2022 before 2:00PM	Final Addendum Issued	06/17/2022	Proposal Due Date	06/24/2022 before 2:00PM	Interviews (tentative)	Week of July 4	Notice of Award (tentative)	Week of July 11
Schedule of Events (subject to change)	All times are Colorado Time (MST)																
RFP Issued	05/25/2022																
Optional Second Site Visit	06/09/2022 at 1:00PM 2503 West Reservoir Road Greeley, CO 80631																
Inquiry Deadline	06/14/2022 before 2:00PM																
Final Addendum Issued	06/17/2022																
Proposal Due Date	06/24/2022 before 2:00PM																
Interviews (tentative)	Week of July 4																
Notice of Award (tentative)	Week of July 11																
Item #3	The completion date has been extended.																
Answer	The completion date of providing the required product and services shall be December 31, 2022.																