

Addendum # 3



Project Information

Project Name: Lynn Grove Irrigation Renovation

Bid Number: F22-05-045

Date: June 23, 2022

Project Manager: Clint Anders

Addendum Questions

Question #1 May the requirement of using 80% Colorado Labor be eliminated if we can provide an effort was made, and then fail, to find qualified help locally?

Answer Yes, if the vendor can provide proof an effort was made to find qualified Colorado Labor, then the 80% Colorado Labor requirement can be eliminated.

Question #2 Can the final completion date of the project be pushed to the end of 2023?

Answer The City will offer a conditional notice to proceed for procurement that would not count towards the construction timeline. We would also be open to discussing an extension to the construction timeline if needed.

Question #3 Would it be acceptable to provide a "Lump Sum" price at the bottom of the "line Item page" and therefore make the line item quantities "for information only"?

Answer The City will need a line item cost to justify any change orders for additional material. I think it will benefit both of us if we can track ordered/installed materials, or at least deviations from the plans.