



February 3, 2023

**NOTICE OF POSTPONEMENT OF SOLICITATION F23-01-001**

Due to adverse weather and deteriorated site conditions, the mandatory site visit and remained schedule of events is postponed until further notice. A tentative date of March 10, 2023 has been set aside but has not been solidified. Once a solidified schedule is determined, the City will post the revised schedule as an Addendum on RMBS and at [greeleygov.com](http://greeleygov.com)

Please email any inquiries regarding this notice to [purchasing@greeleygov.com](mailto:purchasing@greeleygov.com).

Thank you,

Alex Adame  
Contract Specialist II