

# Addendum #1



## Project Information

**Project Name:** North Greeley Sewer

**Bid Number:** F24-11-096

**Date:** November 27, 2024

**Project Manager:** John Goin

## Addendum Purpose

**THE PURPOSE OF THIS ADDENDUM IS TO CHANGE THE SCHEDULE OF EVENTS FOR THIS SOLICITATION.**

The Inquiry deadline is hereby changed to the 1st inquiry deadline and the date is changed from 11/25, 2PM to 11/26, 1 2:PM

The second addendum is added as an answer to the first round of inquiries in No. 1 above and will be released on 2 Wednesday, 11/27.

3 The second inquiry deadline is scheduled for unanswered and additional questions is Wednesday, 12/4, 2PM

4 The final addendum, final answers to inquiries is now scheduled for Monday, 12/9.

5 The bid due has not changed. Thursday, 12/12, before 10AM. Link on the next page for for public opening invite.

---

**Microsoft Teams** [Need help?](#)

**[Join the meeting now](#)**

Meeting ID: 279 021 295 514

Passcode: 2Pcvo3

---

**Dial in by phone**

[+1 347-966-8471,,2428540#](#) United States, New York City

[Find a local number](#)

Phone conference ID: 242 854 0#

For organizers: [Meeting options](#) | [Reset dial-in PIN](#)

---