
            

Project Name: 65th Avenue Road Widening

Bid Number: RFP #FD20-02-025

Date: March 6, 2020

Project Manager: Mike Maurer & Tom Hellen

Item 1: Please see revised Base Bid tab sheet. See attached.

Item 2:
The city needs to provide a 10 day notice prior to the use of any Temporary Construction Easement 
(TCE), therefore the contractor needs to provide the city with 14 days notice prior to using the TCEs. 
[*Except Longcor who has granted permission to enter to specifically address the trees]

Item 3:

Will RAP be allowed in the asphalt mixes?  CDOT responded that it is allowed but will be subject to 
typical CDOT's Standard Special Provision, Revision of Section 401 Reclaimed Asphalt Pavement 
Specification. See Attached. The City of Greeley asphalt standards allows up to 20% RAP this would only 
apply to the 65th Avenue asphalt paving.

Item 4:
Would it be allowed to use the polymer/modified oil PG 64-28 for the top lift of asphalt of Hwy 34 
instead of PG 76-28?  The quantity is 163 tons.  PG 64-28 is most common for both the City of Greeley 
and CDOT.  CDOT responded that PG 76 -28 oil is confirmed as required on HWY 34.

Item 5:

Would you please clarify the contract time?  Page 1 of the Bid Proposal indicates 90 days while page 
80/125 indicates 100 days.  Construction duration and specific start / completion dates are as follows:  
Anticipated date of Notice to Proceed is April 13, 2020 -  (1) Overall project will be 130 days from Notice 
to Proceed (2) Work on the intersection that impedes any operational use shall only occur from 
5/26/2020 thru 8/7/2020.

Item 6: What are the allowed working hours? Hours of operation will be M-F 7am-7pm

Item  7:

Is Recycled Asphalt allowed in the Hot Mix Asphalt?  If so, what percentage for top lift and what 
percentage for bottom lifts? Yes, it is allowed but will be subject to typical CDOT’s Standard Special 
Provisions, Revision of Section 401 Reclaimed Asphalt Pavement Specification. See Attached. The City of 
Greeley asphalt standards allows up to 20% RAP this would only apply to the 65th Avenue asphalt 
paving.

Item 8: See Attached updated Drawings: Sheet 11, 12, 30, 74, 91, 93, 94, 95, 96, 97, 98, 99

Addendum #1

Capital Project Committee

Project Information

Addendum Items



PROJECT: 65th Avenue Road Widening                             

City of Greeley

1 Mobilization LS 1 $0.00
2 Clearing and Grubbing LS 1 $0.00
3 Unclassified Excavation (Complete In Place) CY 6,032 $0.00
4 Potholing HOUR 20 $0.00

5 Removal of Tree (6" or larger) EA 14 $0.00
6 Removal of Inlet EA 1 $0.00
7 Removal of Pipe - Storm Related LF 442 $0.00
8 Removal of Flared End Section (FES) EA 5 $0.00
9 Remove 6" Waterline LF 230 $0.00
10 Removal of Delineator EA 27 $0.00
11 Removal of Curb and Gutter LF 37 $0.00
12 Removal of Concrete Pavement SY 391 $0.00
13 Removal of Asphalt Mat SY 7,680 $0.00
14 Removal of Pavement Marking (Symbols) SF 16 $0.00
15 Removal of Pavement Striping LF 5,170 $0.00
16 Removal of Ground Sign EA 3 $0.00
17 Removal of Fence LF 788 $0.00

18 Abandon in Place - Storm Manhole/Inlet EA 3 $0.00
19 Abandon 18" Storm Pipe in Place - Flow Fill LF 399 $0.00
20 Relocate Water Meter Behind Curb EA 1 $0.00
21 Reset Water Valve to Proposed Grade EA 6 $0.00
22 Relocate Fire Hydrant Behind Curb EA 2 $0.00
23 Reset Junction Box to Proposed Grade EA 3 $0.00

24 Relocate Ground Sign EA 7 $0.00
25 Relocate Sign (Special) "65th Ave Next Street" EA 1 $0.00
26 Reset Survey Monument to Proposed Grade EA 3 $0.00
27 Relocate Mailbox Structure EA 8 $0.00
29 Transplant Tree (3 to 6 Inch) EA 5 $0.00

30 Subgrade Preparation SY 11,659 $0.00
31 Aggregate Base Course (Class 6) TON 4,149 $0.00
32 Asphalt Patch SY 636 $0.00
33 Hot Mix Asphalt (Grading SX) (100) (PG 64-22) TON 2,463 $0.00
34 Hot Mix Asphalt (Grading SX) (100) (PG 76-28) TON 163 $0.00
35 Concrete Pavement (7 inch) SY 1,496 $0.00
36 Concrete Sleeper Slab Transition SY 101 $0.00

37 Concrete Curb Ramp (truncated dome separate item) SY 16 $0.00
38 Truncated Domes SF 100 $0.00
39 Curb and Gutter (2.5', Vertical Face) LF 1,792 $0.00
40 Curb and Gutter Island (Vertical Face) (Reverse Slope) LF 301 $0.00
41 Concrete Cross Pan SY 173 $0.00
42 Concrete Shared Use Path SY 152 $0.00
43 Median Cover Material (Concrete) SF 3,623 $0.00

44 Connect to Existing Storm Pipe with Concrete Collar EA 1 $0.00
45 Connect to Existing Storm Structure with Concrete Collar EA 2 $0.00
46 18" Reinforced Concrete Pipe LF 336 $0.00
47 23"x14" Reinforced Concrete Pipe Elliptical LF 164 $0.00
48 24" Corrugated Metal Pipe LF 48 $0.00
49 24" Reinforced Concrete Pip (Class III) LF 90 $0.00
50 18" Concrete Flared End Section (FES) EA 2 $0.00
51 Reset existing 18" Concrete Flared End Section (FES) EA 4 $0.00
52 24" Metal End Section (FES) EA 2 $0.00
53 24" Concrete Flared End Section (FES) EA 4 $0.00
54 Inlet Type C - Mesh Cover EA 1 $0.00
55 5' Type R Inlet EA 2 $0.00
56 10' Type R Inlet EA 2 $0.00
57 Outlet Structure at Pond EA 1 $0.00
58 Manhole Slab Base (5 Foot) (4' DIA) EA 2 $0.00

59

18" Carbon Steel Pipe (Auger Bored) - Inlcudes all tasks related to this 
segment of Stom Line D and not limited to Open Pits, Shoring, Traffic 
Control and Materials.

LS 1 $0.00

60 Riprap (D50=9") CY 21 $0.00
61 Removal and Replace Riprap (D50=9") CY 0 $0.00

62 2" PVC Orange Conduit LF 95 $0.00

63 6" Gate Valve EA 1 $0.00
64 6" Blind Flange Cap EA 1 $0.00

BASE BID TAB SHEET

Item No.'s may be missing.  These missing Item No's are included in the Alternative Bid Tab Sheet

TOTAL COST                    

PROJECT DESCRIPTION: Base Bid Quantities - 65th Ave Road Widening

ITEM NO. CDOT SECTION 
NUMBER (If Applicable) CONTRACT ITEM UNIT QUANTITY UNIT COST

Updates to Contractor for Bid



65 6" 22.5° Bend EA 2 $0.00
66 6" 45° Bend EA 2 $0.00
67 6" Ductile Iron Pipe LF 218 $0.00
68 6" Wet-Tap Connection to 16" Water EA 1 $0.00
69 6" Cut and Connect to Existing 6" Water EA 1 $0.00
70 Disconnect Water Service Connection EA 1 $0.00
71 Reestablish Water Service Connection EA 1 $0.00
72 16" x 6" Water Tee EA 1 $0.00
73 16" Gate Valve EA 1 $0.00
74 16" Water 45° Bend EA 4 $0.00
75 16" Ductile Iron Pipe LF 14 $0.00
76 16" Lowering EA 1 $0.00

120 3/4" Domestic Water Service Line and Conenct to Existing 8" Water EA 1 $0

77 Erosion Control Maintenance LS 1 $0.00
78 Silt Fence LF 1,058 $0.00
79 Plastic Construction Fence - 500-FT added for contingency LF 662 $0.00
80 Wattle LF 264 $0.00
81 Rock Sock LF 70 $0.00
82 Inlet Protection EA 5 $0.00
83 Concrete Washout Area EA 1 $0.00
84 Vehicle Tracking Pad EA 1 $0.00
85 Soil Retention Blanket - Biodegradeable Straw/Coconut SY 3,307 $0.00
86 Seeding (Native) SF 50,626 $0.00

87 Sign Anchor EA 21 $0.00
88 Sign Panel (Class I) SF 91 $0.00
89 Steel Sign Post (1.75x1.75 " Tubing) LF 270 $0.00
90 Replace Private Barbed Wire Fence LF 584 $0.00
91 Replace Private Wood Fence LF 55 $0.00
92 Barricade (Type 3 F-A) (12') EA 2 $0.00
93 Epoxy Pavement Marking GAL 35 $0.00
94 Preformed Thermoplastic Pavement Marking SF 568 $0.00

95 Flagging HR 20 $0.00
96 Traffic Control Inspection & Management LS 1 $0.00
97 Barricade (Type 3 M-A) (Temporary) EA 4 $0.00
98 Construction Traffic Sign EA 85 $0.00
99 Temporary Pavement Marking - Including Removal LS 1 $0.00

100 Portable Message Sign Panel EA 4 $0.00
101 Traffic Cone EA 200 $0.00
102 Drum Channelizing Device EA 90 $0.00
103 Concrete Barrier (Temporary)(Includes resets) LF 3,200 $0.00
104 Impact Attenuator (Temporary) EA 2 $0.00

105 Construction Surveying LS 1 $0.00
106 F/A Minor Contract Revisions FA 1 $0.00

$0.00

107 202-00828 REMOVAL OF EXISTING SIGNAL EQUIPMENT LS 1 $0.00
108 210-00831 RESET TRAFFIC SIGNAL HEAD EA 1 $0.00
109 210-00858 RESET PEDESTAL POLE EA 1 $0.00
110 210-00860 RESET PEDESTRIAN PUSH BUTTON EA 8 $0.00
111 210-00865 RESET PEDESTRIAN SIGNAL HEAD EA 2 $0.00
112 613-00200 2 " ELECTRICAL CONDUIT LF 150 $0.00
113 613-00300 3 " ELECTRICAL CONDUIT LF 100 $0.00
114 613-07199 PULL BOX (24X36X18) EA 1 $0.00
115 613-10000 WIRING LS 1 $0.00
116 614-70336 TRAFFIC SIGNAL FACE (12-12-12) EA 2 $0.00
117 614-75848 TRAFFIC SIGNAL CONTROLLER & CABINET EA 1 $0.00
118 614-72858 PEDESTAL POLE (3 FOOT 6 INCH) EA 7 $0.00
119 614-84000 TRAFFIC SIGNAL PEDESTAL POLE STEEL EA 1 $0.00

$0.00

$0TOTAL BASE BID

SUBTOTAL:
SIGNAL QUANTITIES

SUBTOTAL:

Total Base Bid (written out):

Vendor Name:

Authorized Signature:

Print Name:

Phone Number: Fax Number:

Email Address: Date:
AT THE CITY'S SOLE DISCRETION, AWARD OF THE CONTRACT SHALL BE BASED ON THE LOWEST QUALIFIED RESPONSIVE AND RESPONSIBLE BIDDER FOR EITHER OF THE BELOW 
OPTIONS:
 - BASE BID; OR
 - CUMULATIVE TOTAL OF THE BASE BID PLUS SELECTED ALTERNATIVES



PROJECT: 65th Avenue Road Widening

City of Greeley

2 Clearing and Grubbing LS 1 $0
3 Unclassified Excavation (Complete In Place) CY 392 $0

7 Removal of Pipe - Storm Related LF 58 $0
10 Removal of Delineator EA -1 $0
13 Removal of Asphalt Mat SY 410 $0
15 Removal of Pavement Striping LF 308 $0

27 Relocate Mailbox Structure EA 2 $0
28 Relocate Mailbox Structure - Custom Brick EA 1 $0

30 Subgrade Preparation SY 6,010 $0
31 Aggregate Base Course (Class 6) TON 140 $0
32 Asphalt Patch SY 72 $0
33 Hot Mix Asphalt (Grading SX) (100) (PG 64-22) TON -146 $0

37 Concrete Curb Ramp (truncated dome separate item) SY 9 $0
38 Truncated Domes SF 40 $0
42 Concrete Shared Use Path SY 1,316 $0

44 Connect to Existing Storm Pipe with Concrete Collar EA 2 $0
46 18" Reinforced Concrete Pipe LF 159 $0
51 Reset existing 18" Concrete Flared End Section (FES) EA 4 $0
54 Inlet Type C - Mesh Cover EA 1 $0
58 Manhole Slab Base (5 Foot) (4' DIA) EA 1 $0
60 Riprap (D50=9") CY 2 $0
61 Removal and Replace Riprap (D50=9") CY 3 $0

0
77 Erosion Control Maintenance LS 1 $0
78 Silt Fence LF 209 $0
80 Wattle LF 40 $0
81 Rock Sock LF 10 $0
82 Inlet Protection EA 1 $0
85 Soil Retention Blanket - Biodegradeable Straw/Coconut SY 2,389 $0
86 Seeding (Native) SF 10,317 $0

94 Preformed Thermoplastic Pavement Marking SF 5 $0

105 Construction Surveying LS 1 $0
106 F/A Minor Contract Revisions FA 1 $0

$0

Email Address: Date:

AT THE CITY'S SOLE DISCRETION, AWARD OF THE CONTRACT SHALL BE BASED ON THE LOWEST QUALIFIED RESPONSIVE AND RESPONSIBLE BIDDER FOR EITHER OF THE 
BELOW OPTIONS:
- BASE BID; OR
 - CUMULATIVE TOTAL OF THE BASE BID PLUS SELECTED ALTERNATIVES

Total Alternative 1 Bid (written out):

Vendor Name:

Authorized Signature:

Print Name:

Phone Number: Fax Number:

Item No.'s may be missing.  These missing Item No's are included in the Base Bid

TOTAL:

ALTERNATIVE NO 1 - EAST BIKE/PEDESTRIAN PATH

PROJECT DESCRIPTION: Construction of bike/pedestrian path east of 65th Ave Date: 03.05.2020

ITEM NO. SECTION 
NUMBER CONTRACT ITEM UNIT QUANTITY UNIT COST TOTAL COST



PROJECT: 65th Avenue Road Widening

City of Greeley

2 Clearing and Grubbing LS 1 $0
3 Unclassified Excavation (Complete In Place) CY 491 $0

10 Removal of Delineator EA 11 $0
13 Removal of Asphalt Mat SY 410 $0
15 Removal of Pavement Striping LF 312 $0

27 Relocate Mailbox Structure EA 6 $0
28 Relocate Mailbox Structure - Custom Brick EA 1 $0

30 Subgrade Preparation SY 6,010 $0
31 Aggregate Base Course (Class 6) TON 1,000 $0
32 Asphalt Patch SY 564 $0
33 Hot Mix Asphalt (Grading SX) (100) (PG 64-22) TON 326 $0

42 Concrete Shared Use Path SY 2,728 $0

44 Connect to Existing Storm Pipe with Concrete Collar EA 2 $0
45 Connect to Existing Storm Structure with Concrete Collar EA -1 $0
46 18" Reinforced Concrete Pipe LF 159 $0
49 24" Reinforced Concrete Pip (Class III) LF 98 $0
53 24" Concrete Flared End Section (FES) EA 3 $0
60 Riprap (D50=9") CY 2 $0

77 Erosion Control Maintenance LS 0 $0
78 Silt Fence LF 857 $0
80 Wattle LF -40 $0
81 Rock Sock LF 10 $0
82 Inlet Protection EA 1 $0
85 Soil Retention Blanket - Biodegradeable Straw/Coconut SY 13 $0
86 Seeding (Native) SF 6,452 $0

87 Sign Anchor EA 1 $0
89 Steel Sign Post (1.75x1.75 " Tubing) LF 12 $0
93 Epoxy Pavement Marking GAL 4 $0

105 Construction Surveying LS 1 $0
106 F/A Minor Contract Revisions FA 1 $0

$0

Item No.'s may be missing.  These missing Item No's are included in the Base Bid

TOTAL:

ALTERNATIVE NO 2 - WEST BIKE/PEDESTRIAN PATH

PROJECT DESCRIPTION: Construction of bike/pedestrian path west of 65th Ave Date: 03.05.2020

ITEM NO. SECTION 
NUMBER CONTRACT ITEM UNIT QUANTITY UNIT COST TOTAL COST

Total Alternative 2 Bid (written out):

Vendor Name:

Authorized Signature:

Print Name:

Phone Number: Fax Number:

Email Address: Date:

AT THE CITY'S SOLE DISCRETION, AWARD OF THE CONTRACT SHALL BE BASED ON THE LOWEST QUALIFIED RESPONSIVE AND RESPONSIBLE BIDDER FOR EITHER OF THE 
BELOW OPTIONS:
- BASE BID; OR
 - CUMULATIVE TOTAL OF THE BASE BID PLUS SELECTED ALTERNATIVES



May 2, 2013 

REVISION OF SECTION 401 
RECLAIMED ASPHALT PAVEMENT 

NOTICE 

This is a standard special provision that revises or modifies CDOT’s Standard 

Specifications for Road and Bridge Construction.  It has gone through a formal review 

and approval process and has been issued by CDOT’s Project Development Branch with 

formal instructions for its use on CDOT construction projects.  It is to be used as written 

without change.  Do not use modified versions of this special provision on CDOT 

construction projects, and do not use this special provision on CDOT projects in a 

manner other than that specified in the instructions unless such use is first approved by 

CDOT’s Standards and Specifications Unit.  The instructions for use on CDOT 

construction projects appear below. 

Other agencies which use the Standard Specifications for Road and Bridge Construction 

to administer construction projects may use this special provision as appropriate and at 

their own risk. 

INSTRUCTIONS FOR USE ON CDOT CONSTRUCTION PROJECTS:

Use this standard special provision on projects with voids acceptance of hot mix asphalt. 

This specification may also be used on other projects as determined by the Region 

Materials Engineer. 
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REVISION OF SECTION 401 
RECLAIMED ASPHALT PAVEMENT 

 
  
 
Section 401 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 401.02(b) shall include the following: 
 
Reclaimed Asphalt Pavement (RAP) is allowed in hot mix asphalt (HMA) up to a maximum binder replacement of 
23 percent for all lifts, provided all specifications for HMA are met. Fine Aggregate Angularity requirements shall 
apply only to the virgin fraction of the fine aggregate. The RAP shall not contain clay balls, vegetable matter, or 
other deleterious substances, and must meet the uniformity requirements as outlined below.  
 
HMA Project Verification Testing for asphalt content and gradation will be performed at the frequencies listed in 
the Field Materials Manual in accordance with CP-L 5120. 
 
The Contractor shall have an approved mix design for the amount of RAP to be used. The AC content of the RAP 
utilized in the Contractor RAP mix design shall be the average AC content determined in accordance with 1B or 
1C, below, or alternatively, a minimum of five samples of the Contractors RAP stockpile may be sampled and the 
average AC content of the RAP be determined using AASHTO T-164, Method A or B, or in accordance with 1C 
below.  The Contractor shall determine the total binder replaced by the binder in the RAP pursuant to the 
following equation:   
 
Total Binder Replaced = (A x B) x 100/E 
Where: 
 A = RAP % Binder Content * 
 B = RAP % in Mix * 
 E = Total Effective Binder Content * 
 * in decimal format (i.e. 2% is 0.02) 
 
The Total Binder Replaced by the binder in the RAP shall not exceed 23 percent of the effective binder content of 
either the mix design or the produced mix.   
 

The use of RAP shall be controlled in accordance with subsections 105.05 and 106.05.  If the Contractor elects to 
use RAP, the following additional conditions shall apply: 
 
1. The Contractor shall have an approved Quality Control (QC) Plan that details how the RAP will be processed 

and controlled.  The QC plan shall address the following: 
 

A. RAP Processing Techniques.  This requires a schematic diagram and narrative that explains the 
processing (crushing, screening, and rejecting) and stockpile operation for this specific project. 

 
B. Control of RAP Asphalt Binder Content (AASHTO T-164, Method A or B).  RAP Asphalt Binder Content 

may also be determined in accordance with CP-L 5120, provided an RAP AC content correction factor is 
determined through correlation testing with AASHTO T-164, Method A or B.  The correction factor shall 
be determined by performing correlation testing on the first five samples of the RAP AC content, then at 
a frequency of one for every five AC content tests thereafter.  The correction factor shall be determined 
by calculating the average difference in AC content between CP-L 5120 and AASHTO T-164, Method A 
or B, and applying the correction to the AC content determined in accordance with CP-L 5120 : 

   Frequency: 1/1000 tons of processed RAP material  (minimum five tests) 
 

C. (Alternate) The Contractor may propose a RAP asphalt content correction factor to be used in 
conjunction with CP-L 5120.  The proposed CP-L 5120 RAP asphalt content correction factor shall be 
used with all RAP asphalt contents tested for the mixture design and quality control sampling and 
testing.  The methodology of the proposed CP-L 5120 RAP asphalt content correction factor shall be 
outlined in detail in the approved RAP QC Plan.  At a minimum, the proposed CP-L 5120 correction 
factor shall identify the principal source locations of the RAP aggregate, gradation of the material tested, 
and specific ignition oven serial number used in all the RAP asphalt content testing.  The RAP source 



May 2, 2013 

2 
REVISION OF SECTION 401 

RECLAIMED ASPHALT PAVEMENT 

locations, material gradation, and specific equipment used shall substantiate the CP-L 5120 asphalt 
content correction factor used for the testing.  The substantiation must be from data gathered from 
historical information or specific asphalt content correction data obtained from tests performed on similar 
virgin aggregate sources, virgin material gradations, and the specific equipment used.     

D. Control of RAP Gradation (CP31 or AASHTO T-30):
Frequency: 1/1000 tons of processed RAP material  (minimum three tests) 

E. Process Control Charts shall be maintained for binder content and each screen listed in subsection
401.02(b), during addition of any RAP material to the stockpile.  The Contractor shall maintain separate
control charts for each RAP stockpile.  The control charts shall be displayed and shall be made
available, along with RAP AC extraction testing laboratory reports to the Engineer upon request

2. The processed RAP must be 100 percent passing the 31.5 mm (1¼ inch) sieve.  The aggregate obtained
from the processed RAP shall be 100 percent passing the 25.0 mm (1 inch) sieve. The aggregate and binder
obtained from the processed RAP shall be uniform in all the measured parameters in accordance with the
following:

UNIFORMITY* 

Parameter Standard Deviation 

 Binder Content 0.5 
 Percent Passing 19 mm (¾”) 4.0 
 Percent Passing 12.5 mm (½”) 4.0 
 Percent Passing 9.5 mm (⅜”) 4.0 
 Percent Passing 4.75 mm (#4) 4.0 
 Percent Passing 2.36 mm (#8) 4.0 
 Percent Passing 600 µm (#30) 3.0 

 Percent Passing 75 µm (#200) 1.5 

*Uniformity is the Maximum allowable Standard Deviation
of test results of processed RAP.

3. If RAP millings generated are incorporated in the same project, in accordance with CPL 5145 the
Contractor shall pave with a virgin mix design until sufficient amount of processed RAP has been
stockpiled and tested to allow full production of a RAP HMA mix.
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STORMWATER MANAGEMENT QUANTITIES

DESCRIPTION PAY UNIT
INTERIM
DESIGN
QUANTITY

ULTIMATE
DESIGN
QUANTITY

NOTES

SILT FENCE LF 1,058 1,915

PLASTIC CONSTRUCTION
FENCE LF 662 662

WATTLE LF 264 304

ROCK SOCK LF 70 80

INLET PROTECTION EA 5 6

CONCRETE WASHOUT AREA EA 1 1

VEHICLE TRACKING PAD EA 1 1

SOIL RETENTION BLANKET SY 3,307 5,696

SEEDING SF 50,626 72,640

RIPRAP (9") CY 21 23

DRAINAGE ITEMS

STATION/LOCATION OFFSET
SIDE

REINFORCED CONCRETE PIPE (RCP)
CORRUGATED

METAL PIPE (CMP)

CARBON
STEEL
PIPE

INLETS CONNECTIONS STRUCTURES

ULTIMATE DESIGN

X
NOTES

18" PIPE
RESET
EXISTING
18" FES

18" FES 14"x23"
ELLIPTICAL PIPE 24" PIPE 24" FES 24" PIPE 24" FES 18" PIPE

TYPE C
MESH
COVER

5' TYPE R 10'
TYPE R

CONNECT
TO

EXISTING
STORM
PIPE

CONNECT TO
EXISTING
STORM

STRUCTURE

4'
MANHOLE OUTLET STRUCTURE

LF EA EA LF LF EA LF EA LF EA EA EA EA EA EA EA

W. 28TH ST 613+63 TO
613+72 RT 98 2 X STORM LINE K

W. 28TH ST 613+98 RT 1 X STORM LINE J

W. 28TH ST 400+12 TO
401+39 LT 125 1 1 1 STORM LINE F

W. 28TH ST 404+07 TO
404+50 RT 50 1 1 1 X STORM LINE G

W. 28TH ST 412+31 TO
412+72 RT 45 1 1 1 X STORM LINE H

W. 28TH ST 414+69 TO
415+00

LT/RT 64 2 X STORM LINE I

65TH AVE 101+49 TO 103+17 LT 8 168 1 1

PORTION OF STORM LINE D
18" CARBON STEEL TO BE
INSTALLED BY AUGER-BORE

PIPE RAMMING
CONSTRUCTION METHOD

65TH AVE 103+17 TO 103+66 LT/RT 192 1 1 PORTION OF STORM LINE D

65TH AVE 103+38 TO 103+20 RT 22 1 1 STORM LINE E

65TH AVE 105+30 TO 105+38 LT/RT 94 12 1 2 STORM LINE C

65TH AVE 105+47 TO 106+03 RT 48 2 STORM LINE L

65TH AVE 106+59 TO 107+18 RT 56 2 STORM LINE B

65TH AVE 108+17 TO 108+19 LT/RT 11 1 70 2 STORM LINE A

TOTAL 495 4 2 164 188 7 48 2 168 2 2 2 3 2 3 1

WATER ITEMS

STATION/LOCATION WATER
LOWERING

CONNECT
TO

EXISTING
WET TAP

16" X 6"
WTR TEE

6"
GATE
VALVE

16"
GATE
VALVE

16"
DUCTILE
IRON
PIPE

16" WTR
45° BEND

6" CAP
BLIND
FLANGE

6" WTR
45° BEND

6" WTR
22.5°
BEND

6" DUCTILE
IRON PIPE

3/4"
SERVICE
& CURB
STOP

ULTIMATE
DESIGN

X

NOTES

FROM TO

EA EA EA EA EA LF EA EA EA EA LF

20+00 1 1 1 1 PROPOSED 6" WATER LINE

21+71 1 PROPOSED 6" WATER LINE

21+75 1 PROPOSED 6" WATER LINE

22+14 1 PROPOSED 6" WATER LINE

22+18 1 PROPOSED 6" WATER LINE

20+00 22+18 1 218 PROPOSED 16" WATER LOWERING

103+47, 30' R 65TH AVE 1 PROPOSED 16" WATER LOWERING

50+18 1 PROPOSED 16" WATER LOWERING

50+21 1 PROPOSED 16" WATER LOWERING

50+28 1 PROPOSED 16" WATER LOWERING

50+30 1 PROPOSED 16" WATER LOWERING

50+18 50+30 14 PROPOSED 16" WATER LOWERING

103+53, 8' L 65TH AVE 1 CAP EXISTING LINE

107+20 - 65TH AVE 1 1 1 WATER SERVICE TO 2718 65TH AVE

TOTALS 1 3 1 1 1 14 5 1 2 2 218 1

AutoCAD SHX Text
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TABULATION OF PAVEMENT MARKINGS

LOCATION DESCRIPTION

EPOXY PAVEMENT MARKING (LF) PREFORMED PLASTIC PAVEMENT MARKING (SF)

ULTIMATE
DESIGN

X

NOTES

LANE EDGE BIKE LANE ARROW TEXT

YELLOW
SOLID

YELLOW BROKEN
(10' w/30' GAP)

DOUBLE
YELLOW SOLID

WHITE BROKEN
(10' w/ 30' GAP)

WHITE BROKEN
(2' w/ 4' GAP)

WHITE
SOLID

WHITE
SOLID

CROSS
WALK

STOP
BAR

BIKE
SYMBOL

GREELEY BIKEWAYS
SYMBOL

RIGHT/
LEFT

"ONLY" LANE
REDUCTION

4 4 4 4 8 4 8 16 2 12 8 25.32 28.14 59.27

IN IN IN IN IN IN IN SF FT SF SF SF SF SF

65TH: 101+81 TO 102+80, 57' L CROSSWALK 10

US34: 225+47 TO 226+33, 9' L CROSSWALK 15

65TH: 102+58 TO 102+78, 58'  R CROSSWALK 4

65TH: 103+50 TO 103+22, 74' R CROSSWALK 3

65TH: 103+00 to 103+16, 68' L CROSSWALK 3

65TH SB: 103+06, 36'  L BIKE LANE & LEFT 1 1 2

65TH NB: 103+08, 43' R BIKE LANE 1 1

65TH SB: 103+35, 52' L 65TH  & US34 1

65TH SB: 103+82, 6' L ONLY 1

65TH SB: 103+82, 6' R ONLY 1

65TH SB: 103+97, 47' L TURN ARROW/BIKE 1 1 1

65TH SB: 104+42, 4' L TURN ARROW 1

65TH SB: 104+42, 8' R TURN ARROW 1

65TH SB: 106+37, 47' L TURN ARROW/BIKE 1 1 1

65TH NB: 107+26, 30' R BIKE LANE 1 1

65TH SB: 109+30, 25'L BIKE LANE 1 1

65TH NB: 109+55, 25' R BIKE LANE 1 1

65TH NB: 109+80, 17' R MERGE ARROW 1

65TH NB: 110+35, 15' R MERGE ARROW 1

65TH SB: 110+85, 15'L BIKE LANE 1 1

65TH NB: 111+25, 11' R BIKE LANE 1 1

65TH: 103+61, 72' L STOP BAR 1

W. 28TH:  614+30 to 623+87.74 SOLID YELLOW 958 X

W. 28TH:  623+87.74 to 626+75 SOLID YELLOW 287

E. 28TH:  EAST OF 415+00 CROSSWALK 5 X

65TH NORTH OF US34 ROAD MARKINGS 653 176 165 332 173 1,784 659

US34 ROAD MARKINGS 509 2,512 706

TOTAL (LF)/(SF) 1,898 685 331 332 173 4,296 1,365 40 1 108 72 177 56 119

TOTAL (GAL) 7 3 2 2 2 14 9 N/A N/A N/A N/A N/A N/A N/A

TABULATION OF SIGNS

SIGN NO. LOCATION STATION SIGN CODE SIGN PANEL
SIZE PANEL AREA

STEEL SIGN POST (1-3/4"X
1-3/4" TUBING)

SIGN ANCHOR
ULTIMATE
DESIGN

X

NOTES

W" x H" SF LF EA

1 RT 102+86 OM-3L 12 x 36 3 12 1

2 RT 102+86 OM-3L 12 x 36 3 12 1

3 LT 102+86 OM-3R 12 x 36 3 12 1

4 LT 102+87 OM-3R 12 x 36 3 12 1

5

RT 103+01

R4-7 24 x 30 5 15 1

6 R3-4 24 x 24 4 - - SHARED POST

7 OM-3L 12 x 36 3 - - SHARED POST

8 LT 103+13 OM-3R 12 x 36 3 12 1

9 RT 103+14 65TH AVE CUSTOM - x - - 24 1 RESET

10
RT 103+18

W11-2 30 x 30 7 12 1

11 W16-7P 24 x 12 2 - - SHARED POST

12 RT 103+22 TYPE III BARRICADE - x - - - -

13
LT 103+24

W11-2 30 x 30 7 12 1

14 W16-7P 24 x 12 2 - -

15 RT 103+25 OM-3L 12 x 36 3 12 1

16 RT 103+40 TYPE III BARRICADE - x - - - -

17 LT 103+49 D-3 - x - - 13 1 RESET

18 LT 103+49 R1-1 - x - - - - RESET

19 RT 103+56 R1-2 36 x 36 9 12 1

20 RT 103+69 R3-2 24 x 24 4 12 1

21 LT 103+98 R10-1 - x - - 12 1 RESET

22 RT 104+85 W4-2 36 x 36 9 12 1

23
RT 104+98

R4-7 24 x 30 5 13 1

24 R3-4 24 x 24 4 - - SHARED POST

25 RT 105+45 D9-2 - x - - 13 1 RESET

26 RT 105+45 M6-3 - x - - - - RESET

27 LT 106+43 R3-7 30 x 30 7 12 1

28 RT 107+26 R2-1 - x - - 12 1 RESET

29 LT 107+47 R4-4 24 x 30 5 12 1

30 RT 111+27 W2-1 - x - - 12 1 RESET

31 RT 602+13 R2-1 - x - - 12 1 X RESET - W28TH STREET

TOTAL 91 282 22

AutoCAD SHX Text
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KEYED NOTES

POTHOLE INFORMATION

POTHOLE

NO.

UTILITY

TYPE

SIZE/

TYPE

TOP

ELEVATION

EG

ELEVATION

6-E WATER 16"/NA 4887.78 4893.11

7-E GAS 4"/NA 4882.51 4892.93

12-D GAS 1"/PLO 4889.91 4892.41

13-E WATER 1"/NA 4887.72 4892.22

14-D GAS 4"/PLO 4885.47 4893.47

15-D WATER 16"/CI 4881.54 4893.29

16-D WATER 8"/CI 4887.78 4893.11

17-D TELEPHONE 1"/BLK 4882.51 4892.93

EXISTING

UTILITY

LEGEND

DESCRIPTION

TABLE ABBREVIATIONS

LEGEND

POTHOLE  NOTES

LEACH FIELD  NOTES
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SCHEDULE OF CONSTRUCTION TRAFFIC CONTROL DEVICES
SIGNS

SIGN CODE LEGEND
DIMENSION
W X H (IN)

PANEL SIZE

INTERIM ULTIMATE

COUNT COUNT PANEL
AREA

EA SF

W7-3a(1) NEXT 1 MILE 24 X 18 1 3

W5-1 ROAD NARROWS 36 X 36 2 18

W21-5aR RIGHT SHOULDER CLOSED 36 X 36 2 18

W20-1(1) ROAD WORK 1 MILE 48 X 48 1 16

W20-1 ROAD WORK AHEAD 36 X 36 1 9

W16-2a 1500 FT 36 X 18 1 4.5

R52-6b END FINES DOUBLE 36 X 48 1 12

R52-6a BEGIN FINES DOUBLE 36 X 48 2 24

R3-5R INTERSECTION LANE CONTROL 30 X 36 1 7.5

R3-5L INTERSECTION LANE CONTROL 30 X 36 1 7.5

R2-6P FINES DOUBLE 24 X 18 1 3

R2-1(55) SPEED LIMT (55 MPH) 36 X 48 2 24

R11-4 ROAD CLOSED LOCAL TRAFFIC ONLY 60 X 30 5 1 75

M6-3 ARROW STRAIGHT 21 X 15 1 2.2

M4-9R DETOUR ARROW RIGHT 30 X 24 9 45

M4-9L DETOUR ARROW LEFT 30 X 24 13 65

M4-8A END DETOUR 24 X 18 2 6

G20-5P WORK ZONE 36 X 24 2 12

G20-11 ROAD WORK INFORMATION 48 X 48 1 16

G20-10 THANK YOU & INFORMATION 48 X 48 1 16

D3-1 65TH AVE 18 X 12 23 34.5

CUSTOM ROAD WORK NB 65TH -US 34 INT 48 X 48 8 128

CUSTOM 28TH UNDER CONSTRUCTION NO THRU TRAFFIC 60 X 48 1 20

CUSTOM POPE FARMS OPEN DURING NORM BUS HOURS 48 X 48 4 64

TOTALS 85 2 630

DESCRIPTION UNITS QUANTITY

FLAGGING HR 20

TRAFFIC CONTROL INSPECTION & MANAGEMENT LS 1

BARRICADE (TYPE 3 M-A) (TEMPORARY) EA 4

PORTABLE MESSAGE SIGN EA 4

DRUM CHANNELIZING DEVICE EA 90

TRAFFIC CONE EA 200

TEMPORARY PAVEMENT MARKING INCLUDING REMOVAL LS 1

CONCRETE BARRIER (TEMPORARY) LF 3,200

IMPACT ATTENUATOR (TEMPORARY) EA 2

TEMPORARY ASPHALT (2" THICK) SY 46

·

·

·

·

·

·

·

·

·

·

·

·

·

·

·

·

·

·

·

·

·

TC SHEET LIST:

1001 - 1002  ---  NOTES & ADVANCED WARNING

1003           ---   65TH AVENUE

1004 - 1005  ---  INTERIM:  28TH ST & US 34 BYPASS

1006 - 1007  ---  ULTIMATE:  28TH ST & US 34 BYPASS

·

·

·

·

·

·

·

·
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GENERAL PHASING NOTES: 1. THE CONSTRUCTION STAGING SHOWN ON THESE PLANS IS A SUGGESTED OPTION ONLY. THE CONTRACTOR MAY REVISE THE STAGING AS SHOWN ON THESE PLANS WITH APPROVAL OF THE CONSTRUCTION STAGING SHOWN ON THESE PLANS IS A SUGGESTED OPTION ONLY. THE CONTRACTOR MAY REVISE THE STAGING AS SHOWN ON THESE PLANS WITH APPROVAL OF THE CITY. BID ITEM QUANTITIES AND COSTS ARE BASED ON THE STAGING SHOWN IN THESE PLANS. THE CITY OF GREELEY MAY NOT APPROVE CHANGES TO THE PHASING IF SUCH CHANGES INVOLVE INCREASED COST TO THE PROJECT.  2. ALL TRAFFIC CONTROL SHALL BE IN COMPLIANCE WITH THE LATEST VERSION OF MUTCD AND CITY OF GREELEY STANDARDS. ALL TRAFFIC CONTROL SHALL BE IN COMPLIANCE WITH THE LATEST VERSION OF MUTCD AND CITY OF GREELEY STANDARDS. 3. THE CONTRACTOR MUST MAINTAIN ACCESS TO ALL PROPERTY OWNERS THROUGHOUT THE DURATION OF CONSTRUCTION. THE CONTRACTOR MUST MAINTAIN ACCESS TO ALL PROPERTY OWNERS THROUGHOUT THE DURATION OF CONSTRUCTION. 4. THE CONTRACTOR MUST MAINTAIN EMERGENCY ACCESS AT ALL TIMES DURING CONSTRUCTION. THE CONTRACTOR MUST MAINTAIN EMERGENCY ACCESS AT ALL TIMES DURING CONSTRUCTION. 5. TEMPORARY STRIPING AND SYMBOLS SHALL BE MEASURED AND PAID FOR AS A LUMP SUM ITEM. TEMPORARY STRIPING AND SYMBOLS SHALL BE MEASURED AND PAID FOR AS A LUMP SUM ITEM. 6. ACCESS TO THE POPE FARMS ON THE NORTHEAST CORNER OF 65TH AVENUE AND W. 28TH STREET MUST BE MAINTAINED DURING BUSINESS HOURS. ACCESS MUST BE LARGE ENOUGH ACCESS TO THE POPE FARMS ON THE NORTHEAST CORNER OF 65TH AVENUE AND W. 28TH STREET MUST BE MAINTAINED DURING BUSINESS HOURS. ACCESS MUST BE LARGE ENOUGH TO ALLOW PASSAGE OF A SU-40 VEHICLE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION WITH THE OWNER OF POPE FARMS THROUGHOUT CONSTRUCTION. 7. TEMPORARY DETOUR PAVEMENT SHALL BE 2" THICK, TYPE S, AND SHALL BE PAID UNDER THE "TEMPORARY PAVEMENT" BID ITEM, WHICH SHALL ALSO INCLUDE ALL EARTHWORK TEMPORARY DETOUR PAVEMENT SHALL BE 2" THICK, TYPE S, AND SHALL BE PAID UNDER THE "TEMPORARY PAVEMENT" BID ITEM, WHICH SHALL ALSO INCLUDE ALL EARTHWORK REQUIRED TO CONSTRUCT THE TEMPORARY DETOUR PAVEMENT. THIS ITEM SHALL ALSO INCLUDE THE REMOVAL OF PLACED TEMPORARY PAVEMENT AS WELL AS DISPOSAL AND MAINTENANCE THROUGHOUT ITS USE.  8. MAINTAIN DETOUR SIGNAGE AND TRAFFIC CONTROL DEVICES THROUGHOUT DURATION OF CONSTRUCTION.MAINTAIN DETOUR SIGNAGE AND TRAFFIC CONTROL DEVICES THROUGHOUT DURATION OF CONSTRUCTION.
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AutoCAD SHX Text
US 34 BYPASS AND INTERIM WEST 28TH STREET THE CONSTRUCTION OF THE ACCELERATION LANE ON US 34 BYPASS MAY BE COMPLETED AT ANY TIME DURING THE CONSTRUCTION PROCESS; HOWEVER, IT IS RECOMMENDED THAT THE MAJORITY OF THE WORK BE COMPLETED FOR 65TH AVENUE CONSTRUCTION. ROADWAY CONSTRUCTION OF THE WESTBOUND LANE ON US34 TO WIDEN THE ACCELERATION LANE. SHOULDER AND TIE-IN GRADING IS INCLUDED. PORTION OF INTERIM RE-ALIGNMENT OF W. 28TH STREET TAPER WEST OF 65TH AVENUE; INCLUDING TIE-IN CONNECTIONS FOR DRIVEWAYS ALONG THE NORTH SIDE OF THE ROAD. MINOR STORM LINE IMPROVEMENTS THAT ARE DESIGNED TO MIMIC HISTORIC CONDITIONS WHILE ACCOMMODATING TRAIL AND ROADWAY IMPROVEMENTS. TRAFFIC CONTROL ALONG US 34 BYPASS SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION ACTIVITIES THAT OCCUR ON US 34 BYPASS OR AT THE INTERSECTION OF US 34 BYPASS AND 65TH AVENUE. TRAFFIC CONTROL ALONG US 34 BYPASS SHALL BE MAINTAINED WHILE ANY CONSTRUCTION IS IN PROGRESS ALONG US 34 BYPASS OR THE 65TH AVENUE INTERSECTION. THROUGH TRAFFIC ON WEST 28TH STREET WEST OF THE INTERSECTION MAY BE BLOCKED FOR SHORT PERIODS OF TIME. ALL CLOSURES MUST BE COORDINATED WITH THE CITY OF GREELEY A MINIMUM OF 10 WORKING DAYS IN ADVANCE. THE CONTRACTOR MUST MAINTAIN EMERGENCY ACCESS AT ALL TIMES DURING CONSTRUCTION. THE CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS TO ENSURE ACCESS TO PROPERTY.
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65TH AVENUE: ROADWAY CONSTRUCTION OF 65TH AVENUE; INCLUDING MEDIAN, CURB AND GUTTER.  TIE-IN CONNECTIONS TO PRIVATE LOTS ON THE SIDES OF 65TH AVENUE; ENTAILS ROADSIDE DITCH, DETENTION POND, STORM LINES, AND WATER LINE IMPROVEMENTS. PORTIONS OF W. 28TH STREET ROADWAY IMPROVEMENTS NEAR THE INTERSECTION AND IN FRONT OF POPE FARMS. PERMANENT REMOVAL OF W. 28TH STREET CONNECTION TO 65TH AVENUE; THEREFOR TEMPORARY TURNAROUND ACCESS NEAR 6425 W. 28TH STREET MUST BE COMPLETE TO PROVIDE EMERGENCY ACCESS. IMPROVEMENTS TO POPE FARMS DRIVEWAY AND PARKING AREAS. ALL PRIVATE LOTS MUST HAVE ACCESS ALONG 65TH AVENUE. OPTION TO USE AN EXISTING DRIVEWAY LOCATION OR CONSTRUCT TEMPORARY ACCESS; ONLY 1 ACCESS NEEDS TO BE PROVIDED DURING CONSTRUCTION. MINOR UTILITY ADJUSTMENTS THAT MAY INCLUDE ADJUSTMENTS TO FIRE HYDRANT, WATER SERVICE AND UTILITY PEDESTALS. THE OUTLET STRUCTURE AND A PORTION OR ALL OF STORM LINE D SHALL BE CONSTRUCTED. ONCE STORM LINE D IS COMPLETE AND CONNECTED TO THE EXISTING STORM LINE ON THE SOUTH SIDE OF US 34; EROSION CONTROL BMP'S SHALL IMMEDIATELY BE INSTALLED TO ELIMINATE SEDIMENT ENTERING THE STORM LINE. SHORT TERM CLOSURE OF WEST 28TH STREET WEST OF 65TH AVENUE WILL BE ALLOWED DURING PHASE 1. ALL CLOSURES MUST BE COORDINATED WITH THE CITY OF GREELEY A MINIMUM OF 10 WORKING DAYS IN ADVANCE. THE CONTRACTOR MUST MAINTAIN EMERGENCY ACCESS AT ALL TIMES DURING CONSTRUCTION. THE CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS TO ENSURE ACCESS TO PROPERTY.
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CONCRETE TRAIL ALONG W. 28TH STREET 10' CONCRETE TRAIL WEST OF 65TH AVENUE AND 8' CONCRETE TRAIL EAST OF 65TH AVENUE AND TIE-IN GRADING. PORTION OF RE-ALIGNMENT OF W. 28TH STREET WEST OF 65TH AVENUE; INCLUDING TIE-IN CONNECTIONS FOR DRIVEWAYS ALONG THE NORTH SIDE OF THE ROAD. MINOR STORM LINE IMPROVEMENTS THAT ARE DESIGNED TO MIMIC HISTORIC CONDITIONS WHILE ACCOMMODATING TRAIL AND ROADWAY IMPROVEMENTS. TRAFFIC CONTROL ALONG US 34 BYPASS SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION ACTIVITIES THAT OCCUR ON US 34 BYPASS OR AT THE INTERSECTION OF US 34 BYPASS AND 65TH AVENUE. TRAFFIC CONTROL ALONG US 34 BYPASS SHALL BE MAINTAINED WHILE ANY CONSTRUCTION IS IN PROGRESS ALONG US 34 BYPASS OR THE 65TH AVENUE INTERSECTION. THROUGH TRAFFIC ON WEST 28TH STREET WEST OF THE INTERSECTION MAY BE BLOCKED FOR SHORT PERIODS OF TIME. ALL CLOSURES MUST BE COORDINATED WITH THE CITY OF GREELEY A MINIMUM OF 10 WORKING DAYS IN ADVANCE. THE CONTRACTOR MUST MAINTAIN EMERGENCY ACCESS AT ALL TIMES DURING CONSTRUCTION. THE CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS TO ENSURE ACCESS TO PROPERTY.



US 34 BYPASS

6
5
T

H
 
A

V
E

7
1
S

T
 
A

V
E

W 20TH ST

4
7
T

H
 
A

V
E

5
9
T

H
 
A

V
E

W

E

S

T

R

I

D

G

E

 

A

V

E

6
1
S

T
 
A

V
E

W

.

 

2

6

T

H

 

A

V

E

DESIGN BY:

DRAWN BY:

CHECKED BY:

B
Y

A
P

R
.

D
A

T
E

DRAWING NUMBER:

D
E

S
C

R
IP

T
IO

N

   
   

   
   

   
   

   
   

   
   

   
   

   
   

   
R

E
U

S
E

 
O

F
 
D

R
A

W
I
N

G
S

T
H

I
S

 
D

O
C

U
M

E
N

T
,
 
A

N
D

 
T

H
E

 
I
D

E
A

S
 
A

N
D

 
D

E
S

I
G

N
S

 
I
N

C
O

R
P

O
R

A
T

E
D

H
E

R
E

I
N

,
 
A

S
 
A

N
 
I
N

S
T

R
U

M
E

N
T

 
O

F
 
P

R
O

F
E

S
S

I
O

N
A

L
 
S

E
R

V
I
C

E
,
 
I
S

 
T

H
E

P
R

O
P

E
R

T
Y

 
O

F
 
J
-
U

-
B

 
E

N
G

I
N

E
E

R
S

,
 
I
n

c
.
A

N
D

 
I
S

 
N

O
T

 
T

O
 
B

E
 
U

S
E

D
,
 
I
N

W
H

O
L
E

 
O

R
 
P

A
R

T
,
 
F

O
R

 
A

N
Y

 
O

T
H

E
R

 
P

R
O

J
E

C
T

 
W

I
T

H
O

U
T

 
T

H
E

 
E

X
P

R
E

S
S

W
R

I
T

T
E

N
 
A

U
T

H
O

R
I
Z

A
T

I
O

N
 
O

F
 
J
-
U

-
B

 
E

N
G

I
N

E
E

R
S

,
 
I
n

c
.

N
O

.
B

Y

R
E

V
IS

IO
N

A
P

R
.

D
A

T
E

B
Y

A
P

R
.

D
A

T
E

JUB PROJ. # :

LAST UPDATED: 3/5/2020

87-17-006_TC-1002

INCH, SCALE ACCORDINGLY
AT FULL SIZE, IF NOT ONE

ONE INCH

FILE :

F
:\P

R
O

JE
C

T
S

\J
U

B
\G

R
E

E
LE

Y
\8

7-
17

-0
06

_6
5T

H
A

V
E

_U
S

34
\C

A
D

\S
H

E
E

T
\8

7-
17

-0
06

_T
C

-1
00

2.
D

W
G

P
lo

t D
at

e:
3/

5/
20

20
 3

:5
8 

P
M

  P
lo

tte
d 

B
y:

 A
m

be
r 

M
or

se

D
at

e 
C

re
at

ed
:3

/3
/2

02
0

J-U-B ENGINEERS, INC.

B
ID

 S
E

T
J-

U
-B

 E
N

G
IN

E
E

R
S

, I
N

C
.

w
w

w
.ju

b.
co

m

F
or

t C
ol

lin
s,

 C
O

  8
05

25

47
45

 B
oa

rd
w

al
k 

D
riv

e

F
ax

: 9
70

.3
77

.3
93

5

P
ho

ne
: 9

70
.3

77
.3

60
2

B
ui

ld
in

g 
D

 S
ui

te
 #

20
0

SHEET

OF

P
ho

ne
: 9

70
.3

77
.3

60
2

C
IT

Y
 O

F
 G

R
E

E
LE

Y
P

U
B

LI
C

 W
O

R
K

S
E

ng
in

ee
rin

g 
D

iv
is

io
n

10
01

 9
th

 A
ve

nu
e

G
re

el
ey

, C
O

  8
06

31

65
th

 A
VE

N
U

E 
R

O
AD

 W
ID

EN
IN

G
C

IT
Y

 O
F 

G
R

E
E

LE
Y

T
R

A
F

F
IC

 C
O

N
T

R
O

L 
- 

A
D

V
A

N
C

E
D

 W
A

R
N

IN
G

87-17-006

BK

BK

ALM

TC-1002

94

115

LEGEND

N

0

SCALE IN FEET

600 1,200

 Call  before you dig.

Know what's  below .

R

AM

L.MORSECO
LOR

ADO REGISTERED

PROFESS I ONAL ENG I N
EE

R

BER

47253

MMM YY-MMM YY

ROAD

WORK

FOR INFORMATION

XXX-XXX-XXXX

ROAD

WORK

1 MILE

END

FINES

DOUBLE

ZONE

IN WORK

ZONE

WORK

55

LIMIT

SPEED

DOUBLE

FINES

ROAD

NARROWS

1500 FT

NEXT

1 MILE

BEGIN

FINES

DOUBLE

ZONE

IN WORK

XYZ

CONSTRUCTION

THANKS YOU

XXX-XXX-XXXX

ZONE

WORK

55

LIMIT

SPEED

W. 28TH ST.

UNDER CONSTRUCTION

NO THRU TRAFFIC

ROAD

WORK

AHEAD

ONLY

ROAD CLOSED

LOCAL TRAFFIC ONLY

DETOUR

DETOUR

65th AVE

MMM YY-MMM YY

ROAD WORK

FOR INFORMATION

XXX-XXX-XXXX

NB 65TH-US 34 INT

65th AVE

65th AVE

TC SHEET LIST:
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