# Addendum #2

## Capital Project Committee

| Project Information | |
|---|---|
| Project Name: | 9th Ave & 16th St. Traffic Signal Project |
| Bid Number: | RFP #FD20-02-029 |
| Date: | March 16, 2020 |
| Project Manager: | Scott Logan |

| Addendum Items | |
|---|---|
| | |
| Item 1: | Due to the corona-virus, the City is moving the bid date to April 2, 2020 at 2:00pm. Sorry for any inconvenience this might cause. |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |

| | |
|---|---|
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |