

# Addendum #3

## Final Addendum

### Capital Project Committee



#### Project Information

Project Name:	East 8th Street Engineering Design and Construction Administration Services
RFP Number:	FA19-06-056
Date:	7/8/2019
Project Manager:	Brian Ward

#### Addendum Items

<b>Item 1:</b>	The CARDNO SUE investigation was performed to support the FHU design and no supporting memo was created.
<b>Item 2:</b>	The requested \$40,000 for ongoing SUE investigation is at this time undefined, however it is likely that additional SUE investigations will be necessary based on design changes. The successful proposer may use any SUE investigation company with the approval of the City Project Manager. The use of CARDNO for additional SUE investigation is not required.
<b>Item 3:</b>	The proposed Fiber Optic (combined utility) conduits will be owned by the City.
<b>Item 4:</b>	The "PR Century Link Line" is a separate utility than the Fiber Optic conduits listed in item 7, however the City Fiber Optic line may be used for relocation of the Century Link conduit if required.
<b>Item 5:</b>	The consultant shall include \$10,000 in the proposal for Kumar and Associates for minor geotechnical revisions. Use of these funds must be approved by the City Project Manager prior to use.
<b>Item 6:</b>	No environmental permit or review will be required as part of the project.
<b>Item 7:</b>	The consultant may request any additional data from the previous consultant. If the data exist it will be supplied upon request. Please refer to the City of Greeley Cloud site included in Addendum #1 for currently available data.
<b>Item 8:</b>	The RFP due date is now July 15, 2019 before 3:00 to the Public Works Building