US 34: 47th and 35th Interchanges

Greeley, CO

3/1/2024

Item	Unit	Total Qty		Unit Price		Total Cost
JOR ROADWAY ITEMS (NOTES 1-2)						
REMOVE PAVEMENT	SY	168,600	\$	9.00	\$	1,517,
REMOVE CONCRETE MEDIAN/SIDEWALK	SF	139,800	\$	9.00	\$	1,258,
REMOVE CURB AND GUTTER	LF	14,600	\$	4.00	\$	58,
EXCAVATION - COMMON	CY	55,100	\$	19.00	\$	1,046,
COMMON EMBANKMENT (CV)	CY	133,400	\$	22.00	\$	2,934,
AGGREGATE BASE COURSE (CLASS 6)	TONS	116,300	\$	37.00	\$	4,303,
HOT MIX ASPHALT (GRADING S)(75)(PG 58-28)	TONS	114,500	\$	116.00	\$	13,282,
CURB AND GUTTER TYPE 2	LF	18,200	\$	49.00	\$	891,
BARRIER	LF	530	\$	73.00	\$	38,
4" CONCRETE WALK	SY	14,700	\$	8.00	\$	117,
Subtotal		,	,		\$	25,449,
						-, -,
RUCTURAL ITEMS						
MSE RETAINING WALL	SF	24,300	\$	95.00	\$	2,308,
BRIDGE	SF	28,900	\$	244.00	\$	7,051,
CIP SECTION	LS	1	\$	100,000.00	\$	100,
CAST IN PLACE HEADWALL	SF	2	\$	100,000.00	\$	200,
Subtotal					\$	9,660,
All Roadway Construction Subtotal					\$	35,109,
						, ,
					\$, ,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM	LS	2	\$	10,000.00	\$	35,109, 20,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS	LS	2 2	\$ \$	10,000.00	\$ \$ \$, ,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM					\$ \$ \$ \$	35,109 ,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM	LS	2	\$	600,000.00	\$ \$ \$	35,109, 20, 1,200,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM	LS LS	2	\$ \$	600,000.00	\$ \$ \$ \$	20, 1,200, 800,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC)	LS LS LS	2 2	\$ \$ \$	600,000.00 400,000.00 -	\$ \$ \$ \$	20, 1,200, 800,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal	LS LS LS	2 2	\$ \$ \$	600,000.00 400,000.00 -	\$ \$ \$ \$ \$	20, 1,200, 800,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal	LS LS LS LS	2 2 1	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00	\$ \$ \$ \$ \$	20, 1,200, 800, 5,090, 7,110,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION	LS LS LS LS	2 2 1	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00	\$ \$ \$ \$ \$ \$	20, 1,200, 800, 7,110,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.)	LS LS LS LS	2 2 1 1 5%	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway	\$ \$ \$ \$ \$ \$ \$	35,109, 20, 1,200, 800, 5,090, 7,110, 2,111, 844,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS	LS LS LS LS	2 2 1 1 5% 2% 3%	\$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$	35,109, 20, 1,200, 800, 5,090, 7,110, 2,111, 844, 1,266,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL	LS LS LS LS	2 2 1 1 5% 2% 3% 5%	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway of all roadway of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20, 1,200, 800, 7,110, 2,111, 844, 1,266, 2,111,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL LANDSCAPING/STREETSCAPE	LS LS LS	2 2 1 1 5% 2% 3% 5% 3%	\$ \$ \$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway of all roadway of all roadway of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20, 1,200, 800, 7,110, 2,111, 844, 1,266, 2,111, 1,055,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL LANDSCAPING/STREETSCAPE TRAFFIC CONTROL/STAGING	LS LS LS LS	2 2 1 1 5% 2% 3% 5% 3% 5%	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20, 1,200, 800, 7,110, 2,111, 844, 1,266, 2,111, 1,055, 2,111,
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL LANDSCAPING/STREETSCAPE TRAFFIC CONTROL/STAGING CONTINGENCY FOR MISSING ITEMS	LS LS LS LS	2 2 1 1 5% 2% 3% 5% 3%	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway of all roadway of all roadway of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20 1,200 800 5,090 7,110 2,111 844 1,266 2,111 1,055 2,111 6,332
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL LANDSCAPING/STREETSCAPE TRAFFIC CONTROL/STAGING	LS LS LS LS	2 2 1 1 5% 2% 3% 5% 3% 5%	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20 1,200 800 5,090 7,110 2,111 844 1,266 2,111 1,055 2,111 6,332
All Roadway Construction Subtotal CIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL LANDSCAPING/STREETSCAPE TRAFFIC CONTROL/STAGING CONTINGENCY FOR MISSING ITEMS	LS LS LS LS	2 2 1 1 5% 22% 33% 55% 33% 55% 55%	\$ \$ \$	600,000.00 400,000.00 - 5,090,000.00 of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20 1,200 800 5,090 7,110 2,111 844 1,266 2,111 1,055 2,111 6,332 15,832
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL LANDSCAPING/STREETSCAPE TRAFFIC CONTROL/STAGING CONTINGENCY FOR MISSING ITEMS	LS LS LS LS 1	2 2 1 1 5% 2% 3% 5% 5% 5% 5%	\$ \$ \$ \$ Cos	600,000.00 400,000.00 - 5,090,000.00 of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20 1,200 800 5,090 7,110 2,111 844 1,266 2,111 1,055 2,111 6,332 15,832
All Roadway Construction Subtotal ECIAL LUMP SUM CONSTRUCTION ITEMS REMOVE SIGNAL SYSTEM LARGE DIVIDED ROADWAY SIGNAL SYSTEM DDI TRAFFIC SIGNAL SYSTEM CITY UTILITIES (WATERMAIN/SANITARY/ELECTRIC) URBAN DRAINAGE Subtotal RCENTAGE ITEMS MOBILIZATION MISC REMOVALS (CURB, SIGNS, TREES, ETC.) SIGNING & PAVEMENT MARKINGS TURF ESTABLISHMENT AND EROSION CONTROL LANDSCAPING/STREETSCAPE TRAFFIC CONTROL/STAGING CONTINGENCY FOR MISSING ITEMS	LS LS LS LS 1	2 2 1 1 5% 2% 3% 5% 5% 5% 5% Construction Right-of-Way	\$ \$ \$ Cos	600,000.00 400,000.00 - 5,090,000.00 of all roadway	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	20, 1,200, 800, 7,110, 2,111, 844, 1,266, 2,111, 1,055,

Notes:

- 1. Highway pavement section assumed is 10 inch bituminous pavement,12 inch aggregate base, and 0 inch sand.
- 2. Local road pavement section assumed is 4 inch bituminous pavement,6 inch aggregate base, and 0 inch sand.
- 3. Storm sewer cost is 20% of roadway construction cost